

# Manufacturers Hanover Stabilization, Olean, NY

## **ADDENDUM 3**

June 3, 2020

The following is issued to supplement or revise the Contract Documents. The revisions to the documents are described below. Unless specifically changed by this addendum, the remainder of the drawings, documents and specifications shall remain in effect as originally issued.

### **GENERAL**

ITEM 1 - Details referenced in addendum 2 note 2 attached. See Dwg A4.

ITEM 2 - M/WBE plan and NonCollusion Statements are due the next business day after notification to the two lowest bidders.

ITEM 3 - Light pole on south side of building may be removed during construction. National Grid will deenergize the pole during construction and reenergize when construction is complete. The Charge for deenergizing or reenergizing is \$158 each. The pole belongs to the City of Olean. Contractor shall coordinate with Frances Porpiglia [frances.porpiglia@nationalgrid.com](mailto:frances.porpiglia@nationalgrid.com). Her phone number is 716-673-7207 and Dave Kahm at DPW for its removal.

ITEM 4 - Stated completion in 118 days from notice is for Base Bid portion of work.

### **Documents**

N/A

### **Specifications**

N/A

### **Drawings**

A4 – Cornice and Parapet Details